


NORTH ELEVATION
1/2" TO 1'-0"
L.O.
PRESENT WALL & CEILING (NO ACOUSTICAL CEIL.)
(RE-PAINTED - GLOSS ENAMEL)
LIGHT
MIRROR
ENAMELED METAL STALLS
6'-0"
41"
31"
"FORMICA"
PRESENT TILE FLOOR & BASE.
(PATCHED WHERE NECESSARY)

POWDER ROOM — REVISED

SEE ALSO SHEET A-21.

July 18, 1957

A-28

PRESENT BLDG. REVISION - FIRST FLOOR
POWDED ROOM - REVISED -

ADDITION TO
SAN FRANCISCO LADIES'
PROTECTION & RELIEF SOCIETY
3400 LAGUNA ST SAN FRANCISCO

Warren C. Perry - Architect
Raymond W. Jeans - Assoc. Arch.
260 California St. San Francisco


PRESENT CHEST
PRESENT CHEST, NEW PAIR DRS. ABOVE (REM. MIR)
N
S
R'M. 152
PRESENT BASIN
RE-SET OLD 4'-0" STEEL CASEMENT HERE; CEMENT JAMBS & SILL & PAINT (HEIGHT TO BE DETERMINED)
M.C. (NEW)
OLD BASIN RE-SET
LAVATORY
NEW TILE FL. & BASE (IF OLD CANNOT BE USED)
RE-SET OLD W.C.
(NO HEATING)
FORMICA STOOL
FORMICA TOP, BACK, END AND 4" FRONT FACING (SEE ELEVATION)
PRESENT RADIATORS TO REMAIN BELOW COUNTER
PRESENT FURRED WALL (FULL-LENGTH MIRROR / LIGHT ABOVE)
KOHLER, VIT. 20"x18" K-1892-F. LAV. (USE EXIST. PIPING)
EQUAL
COUNTER
REMOVE DENTAL LAV.
POWDER R'M.
PRESENT TILE FL. & BASE, PRESENT PLASTER CEILING ALL RE-PAINTED (GLOSS EN.)
TOWELS
NEW TOILET STALLS (METAL)
P.H.
P.H.
STAIR
PRESENT TOILETS.
THRESH.
S
NEW DOOR
SHELF & POLE
NEW CORRIDOR
P.C.
TILE FL. O.K.
CLOS.
4 SH.
4 SH.
JANITOR
PRESENT TILE FL. & BASE.
RE-SET OLD SERV. SINK.
LINO. FLOOR
FUR OVER
3'-0"
HOSE REEL
MAIN CORRIDOR
PLAN 1/2" TO 1'-0"
CHAPEL
CLOSE WALLS
GATE
NORTH ELEVATION 1/2" TO 1'-0"
L.G.
PRESENT WALL & CEILING (NO ACOUSTICAL CEIL.) (RE-PAINTED - GLOSS ENAMEL)
LIGHT
MIRROR
ENAMELED METAL STALLS
6'-0"
41"
31"
"FORMICA"
PRESENT TILE FLOOR & BASE. (PATCHED WHERE NECESSARY)

POWDER ROOM — REVISED

SEE ALSO SHEET A-21.

JULY 18, 1957

A-28.

PRESENT BLDG. REVISION - FIRST FLOOR
POWDED-ROOM-REVISED
ADDITION TO
SAN FRANCISCO LADIES'
PROTECTION & RELIEF SOCIETY
3400 LAGUNA ST. SAN FRANCISCO

Warren C. Perry - Architect
Raymond W. Jeans - Assoc. Arch.
260 California St. San Francisco

PLAN OF POWDER RM. · SACRISTY · BATH ·
Scale 1/2" = 1'-0"
Partitions to be removed.
New partitions.
Existing Stair
Z Present furred wall
New basin
Present fixtures in place.
Remove radiator. Get all required radiation under window and counter
Formica Counter
Drum light fixture
New metal stall partitions
Solid partition below vent door above
Existing brick walls & T.C. Windows
X Extend operation of present opening device for upper sash to new Bath Room.
POWDER ROOM
Tile floor
Remove all partitions, fixtures, etc. in this room except as noted.
Shelf, dividers & hanging rod
Open to vent space above
5' recessed New
low partition - 5'-6" high
JANITOR
Tile floor
Old service sink reset
Reset old fixture
BATH
Tile floor
Reset old fixture
18"x24" mirror
Present basin in place
2'-0"
2'10 x 7'0
2'4 x 7'0
ROOM # 152.
OFFICE & SACRISTY.
New cabinet. Top to align with door. Bottom at base height. 5 shelves. Top shelf all across - 5' from bottom. Hanging rod
Present outlet to remain
New switch
2/8 x 7'0
Present Cabinet
ROOM # 153.
(E)
NEW · CORRIDOR ·
4" Metal studs & lath.
F.S. OF SASH ABOVE POWDER TABLE
1 5/8" aluminum projected sash. Ceco 500 series.
1/8" Fiberglas-polyester laminates, color as selected.
8'-6"
3'-6"
3'-0"
Hose reel moved to this side of present wall
2'6 x 7'0
Existing pews shortened to lengths shown. (Kneelers added) (detail later)
Wood cap.
Plaster
Wood
Oak Gates, 2 1/2" thick. (6 Turnings) (on double-acting butts.) (F.S. Det. later)
15"
Wood Ven.
ALTAR
(See Sheet A-24)
℄ of Stair.
Existing Stair
3'-11 1/2"
6"
ROOM # 154.
2'-6"
3'-6"
Reset old basin
4" soil pipe moved into furred space
New 48" Convector
48" Convector (New)
Existing brick walls & T.C. windows.
Wardrobe & basin closet of 3/4" plywood - 1 3/8" doors. 7'-0" high. Sloping top for ease of cleaning.
East End of Chapel.
℄ of Corridor
New acoustical tile ceiling (cemented on pres. plaster ceil.)
Plaster - painted
Standard aluminum sash & frame glazed with obscure plexiglass color and texture as selected.
Approx. 4'-0"
Enameled metal toilet partition
mirrors
Circular mirrors.
2'-0"
1'-4"
1'-8"
2'-6"
8'-0"
6" tile base
· SECTION X-X. · LOOKING NORTH.
Open to upper section of window.
wood cap flush with plaster
Enameled metal stiles & door to toilet stall See plan.
Enameled metal door to bath
plaster
open
SECTION Y-Y · LOOKING NORTH.
New acoustical tile ceiling (cemented on pres. plas. ceil.)
width of sash to align with windows below.
Metal sash
Present windows
Two 20" circular mirrors with metal backs.
Chrome finish mounting standards secured to metal backs.
6" tile base
Shelf & partitions from 1"x14" 1 1/2" hanging rod.
5'-6"
SECTION Z-Z · LOOKING EAST.

· PLAN OF CHAPEL ·

Scale 1/4" = 1'-0"

See sheet #24 for Elevations & Details of Chapel.

A
㉑

PRESENT BLDG. REVISION – FIRST FLOOR
CHAPEL · SACRISTY · POWDER RM · BATH ·
ADDITION TO
SAN FRANCISCO LADIES
PROTECTION & RELIEF SOCIETY
3400 LAGUNA ST. SAN FRANCISCO.
Warren C. Perry – Architect
Raymond W. Jeans – Assoc. Arch.
260 California St – San Francisco, Cal.

MAR 24, 1957.

PLAN OF POWDER RM. • SACRISTY • BATH •
Scale ½" = 1'-0"
Existing Stair
Z Present furred wall
Present fixtures in place
New basin
Remove radiator. Get all required radiation under window and counter
Formica Counter
Existing brick walls & T.C. Windows
X Extend operation of present opening device for upper sash to new Bath Room.
Drum light fixture
New metal stall partitions
Solid partition below vent duct above
2'10 x 7'0
POWDER ROOM
Tile floor.
Remove all partitions, fixtures, etc. in this area except as noted.
Open to vent space above
5' recess tub. New.
low partition - 5'-10" high
Shelf, dividers & hanging rod
JANITOR
Tile floor.
Old service sink
Reset old fixture
BATH
Tile floor
2'4 x 7'0
2'8 x 7'0
18" x 24" mirror
2'-0"
Present basin in place
ROOM # 152.
OFFICE & SACRISTY.
New cabinet. Top to align with door. Bottom at base hight. 5 shelves. Top shelf all across - 5' from bottom. Hanging rod.
Present outlet to remain.
New switch
Present cabinet
ROOM # 153.
NEW SWITCH
4" Metal studs & lath.
F.S. OF SASH ABOVE POWDER TABLE
1⅝" aluminum projected sash. Ceco 500 series.
⅛" Fiberglas - polyester laminates, color as selected.
• NEW • CORRIDOR •
PICK UP EXISTING HALL LIGHT CIRCUIT
Hose reel moved to this side of present wall.
PNL "ILS"
PROVIDE NEW 16 CIR. TYPE NLAB-4 PANEL CONNECT NEW & EXISTING CIRCUITS AS REQUIRED
2'6 x 7'0
3'-0"
3'-8"
8'-6"
PROVIDE NEW CONDUIT & FEEDER TO EXISTING SWITCH BOARD. RUN ON BASEMENT CEILING. 4#4-1½"C PROVIDE NEW 3P-100A SWITCH FUSED 70AMP
Existing pews shortened to lengths shown. (kneelers added) (detail later)
CIR ILS-1, 3, 15 4#12-3/4"C
2#12-½"C RUN IN BASEMENT
ILS-1
ILS-2
ILS-3
ILS-4
ILS-5
CIR ILS-2 2#12-½"C
EXISTING 2 CIR. PLUG FUSE PANEL TO BE REMOVED. REROUTE FEEDER TO 2ND FLOOR PANEL. REUSE EXISTING "LIGHTS SOUTH" SWITCH
4#12-3/4"C
Oak Gates, 2½" thick. (6 Turnings) (on double-acting butts) (F.S. Det. later)
15"
Wood Ven.
Wood Cap
Plaster
Open
4" soil pipe moved into furred space
48" Convector
New 48" Convector
Existing brick walls & T.C. windows.
East End of Chapel.
ALTAR
(See Sheet A-24)
Run in BASEMENT or UNDER PLATFORM
EXACT LOCATION AS DIRECTED BY ARCHITECT
℄ of Stair.
Existing Stair.
3'-11½"
6"
ROOM # 154.
2'-6"
3'-6"
Reset old basin
Shelf & hanging rod.
Wardrobe & basin closet of ¾" plywood - 1⅜" doors. 7'-0" high. Sloping top for ease of cleaning.
New acoustical tile ceiling (cemented on pres. plaster ceil.)
PAINT HIGH REFLECTANCE WHITE
Plaster - painted
Approx. 4'-0"
Standard aluminum sash & frame glazed with obscure plexiglass color and texture as selected.
mirrors
Enameled metal toilet partition
Circular mirrors.
2'-0"
1'-4"
1'-8"
8'-0"
2'-6"
6" tile base
• SECTION X-X • LOOKING NORTH.
Open to upper section of window.
wood cap flush with plaster
Enameled metal stiles & door to toilet stall. See plan.
Enameled metal door to bath.
plaster
SECTION Y-Y • LOOKING NORTH
New acoustical tile ceiling (cemented on pres. plaster ceil.)
Width of sash to align with windows below.
Metal sash
Present windows
Two 20" circular mirrors with metal backs.
Chrome finish mounting standards secured to metal backs.
6" tile base
Shelf & partitions from 1" x 14". 1½" hanging rod.
SECTION Z-Z • LOOKING EAST.
• PLAN OF CHAPEL •
Scale ½" = 1'-0"
See sheet #24 for Elevations & Details of Chapel.

Partitions to be removed.

New partitions.

LIGHTING FIXTURE SCHEDULE

FIXTURE TAG	DESCRIPTION	REMARKS
A	RECESSED DOMELETES 200 WATT - SILVER BOWL STANDARD FINISH	LITECRAFT № 181/24
B	150W FLOOD LAMP SWIVEL LIGHT BRASS FINISH	PRESCOLITE B-14 SINGLE
C	2-75W OPAL GLASS FIXTURE CHROME TRIM	PEERLESS D-2968
D	2-60W - OPAL GLASS WALL MTD. CHROM ENDS	PEERLESS D-2967
E	100W PORCELAIN KEYLESS LAMP HOLDER	BRYANT 5228

MAY 24, 1957

E-12

A 21

PRESENT BLDG. REVISION – FIRST FLOOR
CHAPEL • SACRISTY • POWDER RM • BATH •
ADDITION TO
SAN FRANCISCO LADIES
PROTECTION & RELIEF SOCIETY
3400 LAGUNA ST. SAN FRANCISCO.
Warren G. Perry – Architect
Raymond W. Jeans – Assoc. Arch.
260 California St – San Francisco, Cal.


Remove exist. lavatory & relocate where shown.
Remove exist. radiator & piping & cap piping below floor. Patch floor as directed. Reinstall & reconnect radiator where shown.
Remove exist. fixture & piping. Patch wall as directed. Cap piping in wall.
Exist. water closets to remain. Clean fixtures and fittings.
Install & reconnect new lavatory complete.
E
Exist. radiator to remain.
C
POWDER ROOM
Remove exist. shower and lavatory and piping and relocate lavatory where shown. Patch floor and wall as directed.
Remove exist. water closet & reinstall and reconnect where shown. Patch floor as directed. Clean fixtures & fittings.
TUB
C
Reinstall & reconnect exist. lavatory complete. Clean fixture and fittings.
4 up.
Existing outlet to remain.
Exist. lavatory to remain.
New Sw.
New Switch
$
E
D
Remove exist. service sink and piping & reinstall & reconnect complete where shown. Patch floor as directed. Clean service sink and fittings.
C
CORRIDOR
C
Pick up existing Hall Light circuit
C
Remove hose rack & reinstall on opposite side of wall. Patch wall as directed.
Remove exist. lavatory and piping & relocate where shown. Patch wall as directed.
Provide new 16c, Type NLAB-4 Panel. Connect new & existing cir. as req. Provide new Conduit & Feeder to Existing Switchboard. Run on Basem't. ceiling, 4#4 in 1½" cond. Provide new 3 p. 100 A. switch, fused 70 A.
1LS-4
2-#12, ½"c. (Run in Basem't)
1LS-4
Remove exist. radiator & piping & cap piping below floor. Patch floor as directed. Reinstall and reconnect radiator where shown.
Cir. 1LS 1,3,4,5 4-#12, ¾"c.
A
1LS-1
A
1LS-3
A
1LS-5
Run in Basem't or under Platform
Existing 8 cir. Plug Panel to be removed, Re-route Feeder to Second Floor Panel. Re-use existing "Lights South" switch.
5-#12, ¾"c.
Cir. 1LS-2, 2-#12, ½"c.
2-#12, ½"c Run in Basem't.
CHAPEL
B
Height as directed.
4-#12, ¾"c
1LS-1
A
1LS-3
A
Remove exist. radiator & piping & cap piping below floor. Patch floor as directed.
Remove exist. soil stack & relocate in furring. Offset back into closet above second floor. Patch Floors as directed.
1LS-5
A
Reinstall and reconnect exist. lavatory complete. Clean fixture & fittings.
1LS-4
1LS-4
Heating element.
New convector see detail this sheet.
Exist. pipe to remain in furring.
Heating element.
New convector see detail this sheet.
N

PART FIRST FLOOR PLAN

Scale: ½" = 1'-0"

GENERAL NOTES:

1. All labor, materials & workmanship shall be in accordance with the original contract specifications except as hereinafter noted.
2. Lavatory in Powder Room shall be as originally specified for LAV-1, in color. Color shall be chosen by the Architect.
3. Tub shall be American Standard, Bildor, P-2245-11, complete as described except with Logan #110 Wizard shower head with adjustable spray, and ball joint connection.


Fin. ceiling
6"
Wall
8x58
Turning vane
20 gauge galvanized sheet metal duct with flat seams. Secure duct to building construction.
1" insulation as specified for convectors, page 115, paragraph 'n'.
Fin. wall
6"
Heating element: Trane as normally used in type RK convector with a capacity of 9500 Btu/hr with an average water temperature of 200°F and 20°F temperature drop. Element shall be removable.
8x58
Fin. floor
Base
¼" copper tubing
58"
2"ϕ x 6" long air chamber.
48"
3/4"
Heating element.
Trane #44 control valve ½" in size. Extend handle thru grille
Balancing cock.
Union.
Union
1"
1"
Gauge cock.
Connect to exist. mains below floor.
Air factors Type RAH removable grille at bottom & Type ABV at top, 8" high opening top and bottom.

INSTALLATION OF CONVECTORS IN CHAPEL

No Scale

LIGHTING FIXTURE SCHEDULE.

FIXTURE TAG.	DESCRIPTION	REMARKS.
A	Recessed Domelites, 200 w. Silverbowl, Standard finish	LITECRAFT. No. 181/24.
B	Flood Lamp, 150 w. Swivel Light, Brass Fin.	PRESCOLITE B-14, SINGLE.
C	2-75 w. Opal Glass. Fixture, Chrome trim.	PEERLESS. D-2968.
D	2-60 w. Opal Glass, Wall-mtd. Chrome ends.	PEERLESS. D-2967.
E	100 w. Porcelain Keyless Lamp Holder.	BRYANT 5228.

ELECTRICAL E-12.

MP-2

PRESENT BUILDING REVISION - FIRST FLOOR.
CHAPEL. SACRISTY. POWDER ROOM. BATH.

MECHANICAL 1ST. FL. PLAN & DETAILS

ADDITION TO
SAN FRANCISCO LADIES
PROTECTION & RELIEF SOCIETY
3400 LAGUNA ST. SAN FRANCISCO, CAL.

WARREN C. PERRY ARCHITECT
RAYMOND W. JEANS ASSOC. ARCH'T
260. CALIFORNIA ST. SAN FRANCISCO, CAL.

THOMAS F. CHACE
CONSULTING CIVIL ENG.
268 MARKET ST. S.F. CAL.

JAMES GAYNER
MECHANICAL ENG.
870 MARKET ST. S.F. CAL.

JUNE 7, 1957

PRESENT BUILDING REVISIONS
CHAPEL TRIM & FURN. DETAILS

ADDITION TO THE
SAN FRANCISCO LADIES'
PROTECTION & RELIEF SOCIETY
3400 LAGUNA ST., SAN FRANCISCO, CAL.

Warren C. Perry, Architect
[illegible], Assoc. Arch.
260 California St., San Francisco, Cal.

Thos. F. Chace,
Struct. Engineer
268 Market St., S.F.

Jas. Glynn,
Mechanical Engineer
870 Market St., [illegible]

A-24

MAY 24, 1957